PROPOSAL FOR FURNISHING FIRE APPARATUS

March 17, 2022

Wilton Fire Department
236 Danbury Rd
Wilton, CT 06897

The undersigned is prepared to manufacture for you, upon an order being placed by you, for final acceptance by Firematic Supply Company, Inc., at its home office in E. Yaphank, NY, the apparatus and equipment herein named and for the following prices:

One (1) new Pierce Arrow XT 105' HDL with rear steer.	$ 1,404,267.00
Custom tool mounting at Firematic	$ 30,000.00
1 factory trips with 8 members	$ 13,500.00
	Total $ 1,447,767.00

Said apparatus and equipment are to be built and shipped in accordance with the specifications hereto attached, delays due to strikes, war, or intentional conflict, failures to obtain chassis, materials, or other causes beyond our control not preventing, within about 690 calendar days after receipt of this order and the acceptance thereof at our office at E. Yaphank, NY, and to be delivered to you at Wilton Fire Dept

The specifications herein contained shall form a part of the final contract, and are subject to changes desired by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order to purchase, and provided such alterations do not materially affect the cost of the construction of the apparatus.

The proposal for fire apparatus conforms with all Federal Department of Transportations (DOT) rules and regulations in effect at the time of the bid, and with all National Fire Protections Association (NFPA) Guidelines for Automotive Fire Apparatus as published at the time of bid, except as modified by the customer specifications. Any increased cost incurred by first part because of future changes in or additions to said DOT or NFPA standards will be passed along to the customers as an addition to the price set forth above.

Unless accepted within 30 days from date, the right is reserved to withdraw this proposition.

Firematic Supply Company Inc.

By: _____
AUTHORIZED SALES REPRESENTATIVE
Jeff Horn

Firematic
SUPPLY COMPANY, INC.

Revised: 11/1/2017